STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, IIT
GOVERNCR SECRETARY

July 09, 2019

Addendum No. 6

RE: Contract # C204177

WBS # 34360.3.4

F. A. # NHF-0070 (049)

Carteret-Craven Counties (R-1015)

US-70 (Havelock Bypass) From North of Pine Grove to North
Of Carteret County Line

July 16, 2019 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 6 Dated 07-09-
2019”.
G-6 and G-7 Revised the Project Special Provisions entitled DELAY IN RIGHT
OF ENTRY and DELAY IN RIGHT OF WAY.
G-15 Revised the first sentence of the first paragraph of the page.
EC-42 and New Revised to add the Project Special Provisions entitled HEAVY
DUTY MATS and EROSION CONTROL FOR SITES 6
Page EC-43 &,

Proposal Cover

Please void the above listed existing Pages in your proposal and staple the revised Pages
thereto. Staple new Page EC-43 after revised Page EC-42 in your proposal.

On the item sheets the following pay items have been revised:

Item Description - Ol Quantity  New Quantity
241-6117000000-N- Response for Erosion 100 EA 250 EA
SP Control
Mailing Address: Telephone: (919} 707-6500 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT  Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.nedot.gov



R-1015 (C204177)

392-6045000000-E- 72” Temporary Pipe
Sp

393-6135000000-E- Compost Blanket
SP :

398-0453000000-E- 15” Pipe End Section
310

399-0453000000-E- 18” Pipe End Section
310

400-0453000000-E- 24” Pipe End Section
310

401-3678000000-E- Heavy Duty Mats
SP

Carteret-Craven Counties

85 LF

5 ACR
NEW ITEM
NEW ITEM
NEW ITEM

NEW ITEM

The Contractor’s bid must include these pay item revisions,

DELETE]j
DELETED
16 EA
14 EA
3 EA

14,500 SF

The electronic bidding file has been updated to reflect this revision. Please download the
Addendum File and follow the instructions for applying the addendum. Bid Express will
not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by;

fonald €. Dowunport, .

FB81B603BA4TA442...

Ronald E. Davenport, Jr., PE

State Contract Officer

RED/jjr

Attachments

ce: Mr. Lamar Sylvester, PE Mr. Ray Armold, PE
Mr. Preston Hunter, PE Ms. Jaci Kincaid
Mr. Ron Hancock, PE Ms. Lori Strickland
Mr. Chris Peoples, PE Mr. Mike Gwyn
Mr. Jon Weathersbee, PE Ms. Penny Higgins
Mr. Ken Kennedy, PE Mr. Mitchell Dixon

Project File (2) Mr. Kyle Kempf



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLLUDES ADDENDUM No. 6 DATED 074092019
DATE AND TIME OF BID oPENING: JULY 16, 2019 AT 2:00 PM

CONTRACT ID C204177
WRS 34360.3.4

FEDERAL-AID NO. NHF-0070(049)

COUNTY CARTERET, CRAVEN

T.LP. NO. R-1015

MILES 10.353

ROUTE NO. Us 70

LLOCATION US-70 (HAVELOCK BYPASS) FROM NORTH OF PINE GROVE TO NORTH OF
CARTERET COUNTY LINE.

TYPE OF WORK  GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MCRE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO 1S AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CARGLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



C204177 R-1015

G-6 Carteret and Craven Counties

DELAY IN RIGHT OF ENTRY:

(7-195)

108

SP1G22B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates
unless otherwise permitted by the Engineer.

~ Parcel No. | Property Owner Date
- 004 & 008  Weyerhaeuser Company 912019

006 Larry S Paul Jr & Nancy C (Edward J Ciesxko (Estate)) 9/1/2019

009 Shelbie Hardison, et al (Lena Ebron) 8/1/2019

017 William L Luzzadder 9/1/219

019 Ricky E & Cynthia M Dickerson (David C Mather) 8/1/2019
023 ' Joann Cowan Tadlock - __8/15/2019
024 Rlcky E & Cynthia M Dickerson (Thomas Avon Gr1ff1n) 9/1/2019

031 Jeffrey A Wynne 9/1/2019
035ZY Ricky E Dickerson 9/1/2019

039 | Michacl David Thomsby Jr & Sara N (Emma C Hartford) | 8/1/2019

040 City of Havelock (Armistead Properties, LLC) 8/1/2019

041 Marine Federal Credit Union 8/1/2019

047 Jean E Sanborn 9/1/2019

049 Malcolm D Cieszko 8/1/2019

- 051 i Daniel F Walsh, et ux _8/172019

052 ‘DeJohn Land Company, LLC (Dennls R Laughhn) 9/1/2019

053 Tucker Creek, LLC 8/1/2019

056 4 Sisters-00, LLC 9/1/2019

060 William Luzadder (Milton Ray Griffin) 8/1/2019




C204177 R-1015 G-7 Carteret and Craven Counties

DELAY IN RIGHT OF WAY:

SPI 1-24
The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate
injury or any action coercive in nature to occupants of residences, businesses, farms, or non-profit
organizations who have not yet moved from the right of way of the parcels below:

_Parcel No. : Property Owner Estimated Vacating Date |
17 WILLIAM L. LUUZADDER 8/1/2019 "
24 RICKY E. AND CYNTHIA M. DICKERSON 8/1/2019 o
52 DEJOHN LAND COMPANY,LLC 8/1/2019 '

Extension of contract time may be granted in accordance with Article 108-10(B)3 for delays
caused by interferences beyond such estimated vacating date.

MAJOR CONTRACT ITEMS:
(2-19-02) } 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
0024 — Borrow Excavation



C204177 R-1015 G- 1 5 Carteret and Craven Counties

- The Department has developed a “Hauling Plan” based on Duke Energy’s Transmission
line elevations and clearance requirements. This Hauling Plan can be found on the NCDOT
Letting website as additional information. This plan was developed utilizing the best
information available. The Contractor shall have no claim if field conditions vary from
what is represented in the Hauling Plan. Should the Contractor elect to make any deviations
from this plan, it will be the Contractor’s responsibility to submit any required information
to satisfy Duke Energy’s requirements. The Department will not provide any additional
compensation or time extensions for any deviations in the approved work plan,

- In the event Duke Energy issues the Coniractor and/or the Department a “Stop Work
Order” for violation of any of the above requirements, the Contractor shall have no claim
for additional compensation or time.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15(7) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
mect the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of



R-1015 EC-42 Craven County

shallower meeting a minimum weight of 0.70 Ib/sy (+/- 10%) with stitch spacing no more
than 2 inches on center.

Construction Methods
Matting shall be installed in accordance with Subarticle 1631-3 of the Standard Specifications.

All areas to be matted shall be brought to final grade and seeded in accordance with Section 1660
of the Standard Specifications. The surface of the soil shall be smooth, firm, stable and free of
rocks, clods, roots or other obstructions that would prevent the mat from lying in direct contact
with the soil surface. Areas where the mat is to be placed will not need to be mulched.

Measurement and Payment

Natural Fiber Matting will be measured and paid for as the actual number of square yards
measured along the surface of the ground over which Natural Fiber Matting is installed and
accepted. Overlaps will not be included in the measurement and will be considered as incidental
to the work. Such payment shall be full compensation for furnishing and installing the mat,
including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit
Natural Fiber Matting Square Yard-
HEAVY DUTY MATS:

When clearing Duke Progress Energy easement, utilize heavy duty “crane” mats as directed by
the Engineer., These mats shall be designed for heavy equipment and shall conform as closely as
possible to the crane mats depicted below. “Lattice” mats as shown in the picture below will NOT
be accepted. Mats shall be submitted to the Engineer for approval.

2/7/2019



R-1015 EC-43 Craven County

Construction Methods - All Mats are NOT oreated aouat

Heavy Duty Mats meeting the requirements of this provision will be measured and paid for per
square foot. Such price and payment will be full compensation for furnishing, placing, relocating
to various locations within the easements, maintaining and removal of Heavy Duty Mats.

Pay Item Pay Unit
Heavy Duty Mats Square Foot

EROSION CONTROL FOR SITES 6 AND 7:

The Contractor on this project will be required to go on to Duke Energy Progress’ easement at Sites
6 and 7 to do necessary clearing for powerline relocation. Erosion control for this work is covered
by Duke Energy Progress’ permit and their approved erosion control plan will govern while
working in this area. Pay items for this work are included in the Contract documents. Duke Energy
Progress’ approved erosion control plan and specifications/regulations for these sites, as well as
their clearing guidelines can be found on the NCDOT Letting website for this project under
“Additional Information™.

2/7/2019



Jui 09, 2012 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 1 of 25
County : Carteret, Craven
Line Iltem Number Sec  Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum LS.
0003 0000700000-N SP  FIELD OFFICE Lump Sum LS.
0004 0000900000-N SP  GENERIC MISCELLANEOQUS ITEM Lump Sum L.S.
UTILITY COORDINATOR -
Q005 00628000000-N SP  TYPE!STANDARD APPROACH FILL Lump Sum LS.
STATION sesed ik sk ek
(138+69.74 -L-)
0006  0028000000-N 8P TYPE | STANDARD APPROACH FILL Lump Sum LS.
STAT'ON Tk kb
(139425.54 -L-)
0007  0028000000-N SP  TYPE 1 STANDARD APPROACH FILL Lump Sum L.S.
STATION TRANRAERTN
(176+32.00 -L- LT)
0008 0028C00000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum LS.
STATION ek dede ok
(176+32.00 -L- RT)
0008  0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum LS.
STATION s st dddt
(227+54.13 L)
0010  0028000000-N 8P  TYPE I STANDARD APPROACH FILL Ltump Sum L.S.
STATION TwkEkkkkEr
(227+59.99 -L-)
0011 0028000000-N SP  TYPE I STANDARD APPROACH FILL Lump Sum LS.
STATION i it 2]
(288+29.87 -L-LT)
0012  0028000000-N 8P TYPE | STANDARD APPROACH FILL Lump Sum L.8.
STAT'ON bk ki
(288+29.87 -L- RT)
0013  0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum LS.
STATION e e vk e o e ok
(44+71.82 -Y4-)
0014 0028000000-N SP  TYPE!STANDARD APPROACH FILL Lump Sum L.S.,

STATION wreewennte
(506+32.25 -L-)




Jul 09, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 2 of 25
County : Carteret, Craven
Line Item Number Sec Description Quantity Unit Cost Amount
#
0015 0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION ARAARRNARN
(506+47.11 -L-)
0016  0028000000-N SP  TYPE | STANDARD APPROACH FILL Lump Sum LS.
STATION sk ek v ok
(52+32.96 -Y3-)
0017  0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum LS.
FILL, STATIQN *+#*te+
(11+50.20 -RP1AB-)
0018  0029000000-N SP  TYPE Il REINFORCED APPROACH Lump Sum L.S.
FILL, STATION *=*= ==
(12+01.81 -RP1AB-)
0018 0029000000-N SP  TYPE Il REINFORCED APPRCACH tump Sum LS8
FILL, STATIQN #****>
(516+87.37 -L- LT)
0020 0022000000-N SP  TYPE [t REINFCRCED APPROACH Lump Sum LS.
FILL, STATIQN **=**=
(516+87.37 -L- RT)
0021 G036000000-E 225 UNDERCUT EXCAVATION 96,000
CY
0022 GO50000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 5
0023 0063000000-N SP  GRADING Lump Sum LS.
0024 0106000000-E 230 BORROW EXCAVATION 5,793,000
cY
0025 0127000000-N 235 EMBANKMENT SETTLEMENT GAUGES 2
EA
0026 0134000000-E 240 DRAINAGE DITCH EXCAVATION 9,730
’ CcY
0027 0194000000-E 265 SELECT GRANULAR MATERIAL, 150,000
CLASS Il CcYy
0028  0196000000-E 270 GEOTEXTILE FOR SQIL STABILIZA- 74,600
TION sy
0029 0199000000-E SP  TEMPORARY SHORING 1.612
SF
0030 0241000000-E SP ~ GENERIC GRADING ITEM 6,000
GEOTEXTILE FOR EMBANKMENT STA- sy

BILIZATION




Jul 09, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 3 of 25
County : Carteret, Craven
Line Item Number Sec Description Quantity Unit Cost Amount
#
0031 0255000000-E SP  GENERIC GRADING ITEM 100
HAULING & DISPOSAL OF TON
PETROLEUM CONTAMINATED SOIL
0032  0318000000-E 300 FOUNCATION CONDITIONING MATE- 5,260
RIAL, MINOR STRUCTURES TON
0033 0320000000-E 300 FOUNBATION CONDITIONING GEO- 16,530
TEXTILE sy
0034 0342000000-E 310 **" SIDE DRAIN PIPE 88
(30") LF
0035 0342000000-E 310 **" SIDE DRAIN PIPE 52
(36" LF
0036 0342000000-E 310 ** SIDE DRAIN PIPE 116
(60" LF
0037  0342000000-E 310 **"SIDE DRAIN PIPE 76
(849 LF
0038 0343000000-E 310 15" SIDE DRAIN PIPE 524
LF
0039 0344000000-E 310 18" SIDE DRAIN PIPE 980
LF
0040  0345000000-E 310 24" SIDE DRAIN PIPE 272
LF
0041 0354000000-E 310 **" RC PIPE CULVERTS, CLASS 548
Liild 4 LF
(15", v}
0042  0354000000-E 310 " RC PIPE CULVERTS, CLASS 400
ek LF
(18", V)
0043 0354000000-E 310 ™" RC PIPE CULVERTS, CLASS 416
P LF
(24", v)
0044  (354000000-E 310 """ RC PIPE CULVERTS, CLASS 548
ki LF
(30", V)
0045 0354000000-E 310 ™ RC PIPE CULVERTS, CLASS 3,084
wErEk LF

(36", V)




Jul 09, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 4 of 25

County : Carteret, Craven '

Line [tem Number Sec Description Quantity Unit Cost Amount

# i

0046 0354000000-E 310 " RC PIPE CULVERTS, CLASS 388
ek Aok LF
42"V

0047  0354000000-E 310 *™* RC PIPE CULVERTS, CLASS 664
kkk LF
(72", V)

0048 0354000000-E 310 ™™ RC PIPE CULVERTS, CLASS 728
wdkkok LF
(84", V)

0049  0366000000-E 310 15" RC PIPE CULVERTS, CLASS 3,580
1 LF

0050 0372000000-E 310 18"RC PIPE CULVERTS, CLASS 1,664
1] LF

0051 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 684
1l LF

0052  0384000000-E 310 30"RC PIPE CULVERTS, CLASS 732
1} LF

0053 03900000900-E 310 36" RC PIPE CULVERTS, CLASS 1,436
1§ LF

0054  0396000000-E 310  42"RC PIPE CULVERTS, CLASS 628
n LF

0055 0402000000-E 310 48" RC PIPE CULVERTS, CLASS 192
n LF

0056 0414000000-E 310 80" RC PIPE CULVERTS, CLASS 92
1] LF

0057  0426000000-E 310 72*RC PIPE CULVERTS, CLASS 404
] LF

0058 0448000000-E 30 ™ RC PIPE CULVERTS, CLASS 720
v - LF
(487)

0059  0448000000-E 30 "™ RC PIPE CULVERTS, CLASS 944
v LF
(727)

0060 0448000000-E 310 " RC PIPE CULVERTS, CLASS 388
v

LF

(84%)




Jul 09, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO, C204177 Page 5 of 25
County : Carteret, Craven
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0061 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 10972
LF
0062 0448300000-E 310 18" RC PIPE CULVERTS, CLASS v 2,480
LF
0063 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 580
LF
0064 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 388
LF
0065 0448600000-E 310 36"RC PIPE CULVERTS, CLASS IV 8,212
LF
0066 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 396
LF
0067  0546000000-E 310 " CAAPIPE CULVERTS, ****" 5,464
THICK LF
(15", 0.084")
0088 0546000000-E 310 " CAA PIPE CULVERTS, ™" 694
THICK LF
(18", 0.064")
0069 0546000000-E 310 e CAA PIPE CULVERTS, ****** 76
THICK LE
(24", 0.064")
0070  0564000000-E 310 ™" CAA PIPE ELBOWS, *** 150
THICK EA
(15", 0.064")
0071  056400Q0000-E 310 ™ CAAPIPE ELBOWS, **= 30
THICK EA
(18", 0.064")
0072 0564000000-E 310 " CAAPIPE ELBOWS, *****" 4
THICK EA
(24", 0.064")
0073 0995000000-E 340 PIPE REMOVAL 3,991
LF
0074  0996000000-N 350 PIPECLEAN OUT 3
EA
0075 1000000000-E 462 6" SLOPE PROTECTION 250
8Y
0076 1077000000-E SP  #57 STONE 400
TON
0077 1099500000-E 505 SHALLOW UNDERCUT 1,000

cY




Jul 09, 2019 10:22 am [TEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 6 of 25
County : Carteret, Craven
Line Itern Number Sec Description Quantity Unit Cost Amount
# #
0078 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 2,550
0079 1111000000-E SP  CLASS |V AGGREGATE STABILIZA- 50,600
Q080 1121000000-E 520 AGGREGATE BASE COURSE 272,400
TON
0081 1220000000-E 545 INCIDENTAL STONE BASE 2,500
TON
0082 1275000000-E 800 PRIME COAT 14,290
GAL
0083 1330000000-E 607 INCIDENTAL MILLING 1,500
8y
0084 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 21,090
B25.0C TON
0085 1503000000-E 610 ASPHALT CONC INTERMEDIATE 139,880
COURSE, TYPE 119.0C TON
0086 151%000000-E 610 ASPHALT CONC SURFACE COURSE, 13,140
TYPE 59.5B TON
0087 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 98,960
TYPE 89.5C TON
0088  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 14,485
TON
0089 1693000000-E 854 ASPHALT PLANT MIX, PAVEMENT 1,300
REPAIR TON
0090 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 215,500
CONCRETE} LE
0091 2000000000-N 806 RIGHT-OF-WAY MARKERS 97
EA
0092 2020000000-N 806 CONTRQL-OF-ACCESS MARKERS 147
EA
0093  2022000000-E 815 SUBDRAIN EXCAVATION 1434
cY
0094 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 6,400
DRAINS sy
0095 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,075

cY




Jul 09, 2619 10:22 am ITEMIZED PROPQOSAL FOR CONTRACT NO. C204177 Page 7 of 25
County : Carteret, Craven

Line [tem Number Sec Description Quantity Unit Cost Amount
# #
0096  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 6,400
LF
0097 2070000000-N 815 SUBDRAIN PIPE QUTLET 13
EA
0088  2077000C00-E 815 6" OUTLET PIPE 78
LF
0099  2209000000-E 838 ENDWALLS 134.3
cY
0100 2220000000-E 838 REINFORCED ENDWALLS 101.1
cY
0101  2286000000-N 840 MASCNRY DRAINAGE STRUCTURES 331
EA
0102 22970G0000-E 840 MASONRY DRAINAGE STRUCTURES 9.2
CcY
0103  2308000000-E 840 MASONRY DRAINAGE STRUCTURES 60.1
LF
0104 2364000000-N 840 FRAME WITH TWQ GRATES, STD 13
840.16 EA
0105 2364200000-N 840 FRAME WITH TWO GRATES, 8TD 137
840.20 EA
0106 2365000000-N 840 FRAME WITH TWO GRATES, STD 133
840.22 EA
0107 2366000000-N 840 FRAME WITH TWQ GRATES, STD 11
840.24 EA
0108 2367000000-N 840 FRAME WITH TWQ GRATES, STD 31
) 840.29 EA
0108 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 3
B840.03, TYPE ** EA
(E)
0110 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
()
0111 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 2
840.03, TYPE ** EA
(G)
0112  2396000000-N 840 FRAME WITH COVER, STD 840.54 2




Jul 09, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. 204177 Page 8 of 25
County : Carteret, Craven
Line [Item Number Sec Description Quantity Unit Cost Amount
# #
0113  2451000000-N 852 CONCRETE TRANSITIONAL SECTION 9
FOR DROP INLET EA
0114 2542000000-E 846 1'-6" CONCRETE CURB & GUTTER 3,760
; LF
0115 2549000000-E 846 26" CONCRETE CURB & GUTTER 1,780
LE
0118  2556000000-E 846 SHOULDER BERM GUTTER 29,970
LF
0117 2577000000-E 846 CONCRETE EXPRESSWAY GUTTER 2,400
LF
0118  2591000000-E 848 4"CONCRETE SIDEWALK 100
sy
0119 2612000000-E 848 6" CONCRETE DRIVEWAY 40
sY
0120 2647000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 50
(SURFACE MOUNTED) sy
0121 2724000000-E 857 PRECAST REINFORCED CONCRETE 1.239
BARRIER, SINGLE FACED LE
0122 2752000000-E SP GENERIC PAVING ITEM 426
MEDIAN HAZARD PROTECTION LF
0123  2815000000-N 858 ADJUSTMENT OF DROP INLETS 3
’ " EA
0124 3001000000-N §P  IMPACT ATTENUATOR UNITS, TYPE 8
TL-3 EA
0125 3030000000-E 862 STEEL BEAM GUARDRAIL 50,425
LF
0126 3210000000-N 862 GUARDRAIL END UNITS, TYPE 22
CAT-1 EA
0127  3215000000-N 8P  GUARDRAIL ANCHOR UNITS, TYPE 8
11l EA
0128 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 53
EA
0129  3283000000-N SP  GUARDRAIL END UNITS, TYPE TL-2 2
EA
0130  3317000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 63
B-77 EA
0131 3360000000-E 863 . REMOVE EXISTING GUARDRAIL 640

LF




LF

Jul 08, 2019 10:22 am ITEMIZED PROPOSAL FOR CONTRACT NO. C204177 Page 9 of 25
County : Carteret, Craven )
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
0132 3380000000-E 862 TEMPORARY STEEL BEAM GUARDRAIL 888
LF
0133  3389150000-N SP  TEMPORARY GUARDRAIL END UNITS, 4
) TYPE ek EA
{TL-2)
0134 3389200000-E 865 CABLE GUIDERAIL 46,000
LF
0135 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 18
EA
0136 3389600000-N 865 CABLE GUIDERAIL ANCHOR UNITS 39
EA
0137  3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 108,660
LF
0138 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 6,920
LONG EA
0139 3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" 1,550
LONG EA
0140 3578000000-N SP  GENERIC FENCING ITEM 14
16' USFS WELDED PIPE GATES EA
0141  3628000000-E 876 RIP RAP, CLASS | 2,020
TON
0142  3649000000-E 876 RIPRAP, CLASSBE 900
TON
0143 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 9,800
8Y
0144 4048000000-E 802 REINFORCED CONCRETE SIGN FOUN- 16
DATIONS oY
0145 4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 4
TIONS cy
0146 4057000000-E sP ‘ OVERHEAD FOOTING 148
cY
0147 4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 14,533
LB
0148 4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 7,946
LB
0149  4072000000-E 903 SUPPORTS, 3-1B STEEL U-CHANNEL 3086
LF
0150  4082000000-E 903 SUPPORTS, WOOD 4,474
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0157 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA **s+
(22405 -RP1AB-)

0152  4082100000-N 806 SUPPORTS, OVERHEAD SIGN STRUC- tump Sum LS.
TURE AT STA =+~
(42400 -L-)

0153  4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- lumpSum LS.
TURE AT STA **e++
(504450 -L-)

0154  4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA **+++
(544+00 -L-)

0155  4082100000-N 906  SUPPORTS, OVERHEAD SIGN STRUC- LumpSum LS.
TURE AT STA *****
(57+15 -RP2AC-)

0156 4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUGC-  Lump Sum L.S.
TURE AT STA ******
(58+50 -L-)
0157 4082100000-N 806 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA ****
(76+00 -L-)
D158  4082100000-N 906 SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum LS.
TURE AT STA ™=
(89+84 -L-)
0159  4096000000-N 904 SIGN ERECTION, TYPED 12
‘ EA
0160  4102000000-N 904 SIGN ERECTION, TYPE E 125
EA
0161  4108000000-N 904 SIGN ERECTION, TYPE F 27
EA
0162  4109000000-N 904  SIGN ERECTION, TYPE *** (OVER- 14
HEAD) EA
{A)
0163  4109000000-N 904  SIGN ERECTION, TYPE ** (OVER- 7
HEAD) EA
{8)
0164 4110000000-N 904  SIGN ERECTION, TYPE *** 20
{GROUND MOUNTED) EA

(A
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165 4110000000-N 904 SIGN ERECTION, TYPE *** 22
(GRCUND MOUNTED) EA
(B)
0166 4114000000-N 904 SIGN ERECTION, MILEMARKERS 22
EA
Q167 4115000000-N 804  SIGN ERECTION, OVERLAY (OVER- 3
HEAD} EA
0168 4116100000-N 904  SIGN ERECTION, RELOCATE TYPE 8
*** (GROUND MOUNTED) EA
(E}
0169  4141000000-N 907 DISPOSAL OF SUPPORT, WOOD 8
) EA
0170  4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOOD 56
EA
0171  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 929
SF
0172  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 822
SF
0173 4410000000-E 1110 WORK ZONE SIGNS {BARRICADE 373
MOUNTED) SF
0174 4415000000-N 1115 FLASHING ARROW BOARD 6
EA
0175 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN EA
0176 4430000000-N 1130 DRUMS 860
EA
0177 4445000000-E 1145 BARRICADES (TYPE ) 208
LF
0178  4455000000-N 1150 FLAGGER 60
DAY
0179 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5
EA
0180  4470000000-N 1160 REMOVE & RESET TEMPORARY CRASH 3
CUSHION EA
0181  4480000000-N 1165 TMA 4
EA
0182 4485000000-E 1170 PORTABLE CONCRETE BARRIER 5,280

LF
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0183  4500000000-E 1170 REMOVE & RESET PORTABLE CONC- 670
RETE BARRIER LF
0184  4510000000-N 1180 LAW ENFORCEMENT 40
HR
0185 4516000000-N 1180 SKINNY DRUM 500
EA
0186  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 394
MARKERS " EA
0187 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 45,345
LINES (4", 90 MILS} LF
0189 4688000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 294,713
LINES (8", 90 MILS) LE
0191 4693000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 714
. LINES (8", 90 MILS) LF
0193 47G0000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 13,433
LINES (12", 90 MILS) LE
0197 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 100
SYMBOL (90 MILS) EA
0198 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 51,288
(4:1) LE
0199 4815000000-E 1206 PAINT PAVEMENT MARKING LINES 147,366
") LE
0200 4835000000-E 1206 PAINT PAVEMENT MARKING LINES 208
(24") LE
0201 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 10
EA
0202 4847020000-E 1205 POLYUREA PAVEMENT MARKING 2,334
LINES (4", 30 MILS) LE
0203 4847040000-E 1205 POLYUREA PAVEMENT MARKING 18,160
LINES (8", 30 MILS) LF
0204 4847080000-E 1205 POLYUREA PAVEMENT MARKING 819
LINES {12", 30 MILS) LE
0205 4850000000-E 1206 REMOVAL OF PAVEMENT MARKING 80

LINES {4")

LF
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0206 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 2,500
LINES (") - LE
0207 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 20
LINES (24") LE
0208 4300000000-N 1251 PERMANENT RAISED PAVEMENT 147
MARKERS EA
0209 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 2,693
EA
0210 6000000000-E 1605 TEMPORARY SILT FENCE 803,715
LF
0211 6006000000-E 16810 STONE FOR ERCSION CONTROL, 660
CLASS A TON
0212 600900C000-E 1610 STONE FOR EROSION CONTROL, 32,100
CLASS B TON
0213 6012000000-E 1610 SEDIMENT CONTROL STONE 23,000
TON
0214  6015000000-E 1615 TEMPORARY MULCHING 560.5
ACR
0215 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 25,500
LB
0216 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 128.5
ING TON
0217 6024000000-E 1622 TEMPORARY SLOPE DRAINS 35,000
LF
0218 6029000000-E SP  SAFETY FENCE 70,000
LF
0219 6030000000-E 1630 SILT EXCAVATION 65,100
cY
0220 6036000000-E 1631 MATTING FOR EROSION CONTROL 79,000
8y
0221 6037000000-E SP  COIR FIBER MAT 700
sy
0222 6038000000-E SP  PERMANENT SOIL REINFORCEMENT 10,550
MAT sy
0223 6042000000-E 1632 1/4" HARDWARE CLOTH 14,200
LF
0224 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 1,300

8Y
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0225 6046000000-E 1636 TEMPORARY PIPE FOR STREAM 800
CROSSING \F
0226 606%000000-E 1638 STILLING BASINS 1,250
cY
0227  607G000000-N 1639 SPECIAL STILLING BASINS 40
EA
0228 6071012000-E SP  COIRFIBER WATTLE 78,000
LF
0229 6071020000-E SP  POLYACRYLAMIDE {PAM) 36,350
LB
0230 6071030000-E 1640 COIR FIBER BAFFLE 20,100
LF
0231  6071050000-E SP  **" SKIMMER 53
(1-1/2") EA
0232 6071050000-E SP **" SKIMMER 4
(2" EA
0233 6084000000-E 1660 SEEDING & MULCHING 753
' ACR
0234 6087000000-E 1660 MOWING 702
ACR
0235 6090000000-E 1661 SEED FOR REPAIR SEEDING 5,400
LB
0236 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 30
TON
0237 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 18,675
LB
0238 6108000000-E 1665 FERTILIZER TOPDRESSING 560.15
TON
0239 6111000Q00-E SP  IMPERVIOUS DIKE 2,200
LF
0240 6114500000-N 1667 SPECIAL!ZED HAND MOWING 450
MHR
0241  6117000000-N SP  RESPONSE FOR EROSION CONTROL 250
EA
0242  61E7500000-N SP  CONCRETE WASHOUT STRUCTURE 12
EA
0243  6120000000-E SP  CULVERT DIVERSION CHANNEL 4,175
cYy
0244 6123000000-E 1670 REFORESTATION 0.1

ACR
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0245 6141000000-E 8P GENERIC EROSION CONTROL ITEM 445,000
NATURAL FIBER MATTING sSY
0246 7060000000-E 1705 SIGNAL CABLE 8,520
LF
0247 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 39
SECTION) EA
0248 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 4
SECTION) EA
0243 7144000000-E. 1705 VEHICLE SIGNAL HEAD (12", 5 4
SECTION) EA
0250 7252000000-E 1710 MESSENGER CABLE (1/4") 14,550
LF
0251 7264000000-E 1710 MESSENGER CABLE (3/8") 1,820
LF
0252  7279000000-E i715 TRACER WIRE 26,630
LF
0253 7300000000-E 1718  UNPAVED TRENCHING (********") 2,550
. (1,29 LF
0254  7300000000-E 1715  UNPAVED TRENCHING (**********} 13,560
2,27 LF
0255 7300000000-E 1715  UNPAVED TRENCHING (*=*=****) 270
329 LF
0256 7300000000-E 1795 UNPAVED TRENCHING (*********") 20
27 LF
0257 7300100000-E 17156 UNPAVED TRENCHING FOR TEMP- 170
ORARY LEAD-IN LF
0258 7301000000-E 1715 DIRECTIONAL DRILL (**+=t=r*) 900
(1,2 LF
0259 7301000000-E 1715 DIRECTIONAL DRILL (********) 860
(1,67 LF
0260 7301000000-E 1715 DIRECTIONAL DRILL (**********) 5,960
@.2% Le
0261 7301000000-E 1715 DIRECTIONAL DRILL (*++x#eresy 50

{3.29

LF
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0262  7324000000-N 1716  JUNCTION BOX {(STANDARD SIZE) 42
EA
0263  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 61
VY DUTY) EA
0264 7372000000-N 1721  GUY ASSEMBLY 42
EA
0265 7396000000-E 1722 112" RISER WITH WEATHERHEAD 1
EA
0266 7420000000-E 1722 2" RISER WITH WEATHERHEAD 18
EA
0267 7430000000-N 1722 HEAT SHRINK TUBING RETROFIT 22
KIT EA
0268 7432000000-E 1722 2" RISER WITH HEAT SHRINK 16
TUBING EA
0269 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,270
LF
0270 7456000000-E 1726 LEAD-IN CABLE (i wrsrey 7,370
(14-2) LF
0271  7516000000-E 1730 COMMUNICATIONS CABLE (*"FIBER) 72,040
(24) LF
0272  7528000000-E 1730 DROP CABLE 10,000
LF
0273  7540000000-N 1731 SPLICE ENCLOSURE 23
EA
0274  7541000000-N 1731  MODIFY SPLICE ENCLOSURE 1
EA
0275 7552000000-N 1731 INTERCONNECT CENTER 31
EA
0276  7566000000-N 1733 DELINEATOR MARKER 23
EA
0277 7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 5,190
CABLE LE
0278  7576000000-N SP  METAL STRAIN SIGNAL POLE 12
EA
0279 7613000000-N 3P SOILTEST 20
EA
0280 7614100000-E SP  DRILLED PIER FOUNDATION 72

Cy
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0281 7636000000-N 1745 SIGN FOR SIGNALS 18
EA
0282 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3
EA
0283  7696000000-N 1751 CONTROLLERS WITH CABINET 17
. ( P ) EA
(2070E)
0284 7901000000-N 1753 CABINET BASE EXTENDER 3
EA
0285 7960000000-N SP  METAL POLE FOUNDATION REMOVAL 4
EA
0286 7972000000-N SP  METAL POLE REMOVAL 4
EA
0287  7980000000-N SP  GENERIC SIGNAL ITEM 7
CCTv CAMERA ASSEMBLY EA
0288 7980000000-N SP  GENERIC SIGNAL ITEM 2
CCTV CAMERA EXTENSION POLE EA
0289  7980000000-N SP  GENERIC SIGNAL ITEM 5
CCTVWOOD POLE ) EA
0290  7980000000-N SP  GENERIC SIGNAL ITEM 3
CONTROLLER (TYPE 2070E) EA
06291 7980000000-N SP  GENERIC SIGNAL ITEM 139
DETECTOR CARD (TYPE 2070E) EA
0292 7980000000-N SP  GENERIC SIGNAL ITEM 2
DMS ACCESS LADDER EA
0293  7980000000-N SP  GENERIC SIGNAL ITEM 2
DMS TYPEA EA
0294  7980000000-N 8P  GENERIC SIGNALITEM 2
DMS TYPE A STRUCTURE EA
0295 7980000000-N SP  GENERIC SIGNALITEM 6
DMS TYPE B EA
0286 7980000000-N SP  GENERIC SIGNAL{TEM 6
DMS TYPE B STRUCTURE EA
0297  7930:000000-N SP  GENERIC SIGNALITEM 12
ELECTRICAL SERVICE FOR ITS EA

DEVICE
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0298  7980000000-N SP  GENERIC SIGNAL [TEM 20
ETHERNET EDGE SWITCH : EA
0299  7980000000-N SP  GENERIC SIGNAL ITEM 5]
FIELD EQUIPMENT CABINET EA
0300 7980000000-N SP  GENERIC SIGNAL ITEM 7
' FURNISH CCTV CAMERA ASSEMBLY EA
0301 79800C0000-N 8P  GENERIC SIGNAL ITEM 37
JUNCTION BOX MARKER EA
0302 7980000000-N SP  GENERIC SiGNAL ITEM g
MICROWAVE VEHICLE DETECTION EA

SYSTEM-MULTIPLE ZONES

0303 7980000000-N SP  GENERIG SIGNAL ITEM 2
WOOD PEDESTAL EA
0304  7992000000-E SP  GENERIC SIGNAL ITEM 48
DMS FOUNDATION oy
0381  0000970000-E SP  GENERIC MISCELLANEOUS ITEM 6.3
CLEARING ACCESS FOR DUKE ACR
0382 0000970000-E SP  GENERIC MISCELLANEOUS ITEM 14.31
SPECIALIZED CLEARING ACR
0383 0015000000-N 205 SEALING ABANDONED WELLS 25
EA
0384  6045000000-E 'SP " TEMPORARY PIPE 85
72 LF
0385 6135000000-E SP  GENERIC EROSION CONTROL ITEM 5
: COMPOST BLANKET ACR
0385  1891000000-E SP  GENERIC PAVING ITEM 256
MEDIAN CROSSOVER -
0387 2619000000-E 850 4" CONCRETE PAVED DITCH 330
sy
0388  4490000000-E 1170 PORTABLE CONCRETE BARRIER 50
{ANCHORED) LF
0389  4505000000-E 1170  REMOVE & RESET PORTABLE CONC- 50

RETE BARRIER (ANCHORED} LF
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0390 4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 609
THERMOPLASTIC PAVEMENT MARKING LF

LINES (24", 90 MILS)

0391 4892000000-N 1205 GENERIC PAVEMENT MARKING ITEM 32
THERMOPLASTIC PAMENT MARKING EA
CHARACTER (90 MILS)

0394  6134000000-N SP  GENERIC ERQSION CONTROL ITEM 25
HERBICIDE APPLICATION FOR NON- HR
NATIVE INVASIVE SPECIES

0395  7696000000-N 1751 CONTROLLERS WITH CABINET 1
(rreeeamean s e
(TYPE 2070E POLE MOUNTED) EA
0396  7360000000-N 1720 WOOD POLE 6
EA
0397 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1
EA
0398 0453000000-E 310 *"PIPE END SECTION 16
(15") £A
0389 0453000000-E 310 **"PIPE END SECTION 14
(18") EA
0400  0453000000-E 310 **" PIPE END SECTION 3
(24") EA
0401 3678000000-E SP  GENERIC EROSION CONTROL ITEM 14,500
HEAVY DUTY MATS P
CULVERT ITEMS
0305 8126000000-N 414  CULVERT EXCAVATION, STA **+=** LumpSum LS.
(44+89,00-RP2AC-)
0306 8126000000-N " 414  CULVERT EXCAVATION, STA *=** LumpSum LS.
(509+41.00-L-)
0307  8133000000-E 414 FOUNDATION CONDITIONING MATER- 1,025
IAL, BOX CULVERT TON
0308 8196000000-E 420 CLASS A CONCRETE (CULVERT) _ 2,346.4

CY
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0309 8217000000-E 425 REINFORCING STEEL (BRIDGE) 206,812
LB
WALL ITEMS
0310 88010CQ000-E SP  MSE RETAINING WALL NQ **** 8,200
(1) . | -
0311 8801000000-E SP MSE RETAINING WALL NQ **** 4,600
4] SF
0312 8801000000-E SP  MSE RETAINING WALL NQ **** 6,400
(3) SF
0313 8801000000-E SP MSE RETAINING WALL NQ 5,400
4) SF
STRUCTURE ITEMS
0314  8017000000-N SP  CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
{177+67.00-L-)
0315 8017000000-N SP  CONSTRUCTION, MAINTENANCE, & Lump Sum L.S.
REMOVAL OF TEMP ACCESS AT STA
(287462.50-L-)
0316  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
1] AT STAT’ON WHERW Ak Ak ik
(1, 138+31.09-L-L.T)
0317 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum LS.
e AT STATION EHRRAXENR RN
{1, 138+31.08-L-RT)
0318  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
ok AT STAT]ON o dedk ewh ik
(1, 227+57.02-L-LT)
0319  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum LS.

*k AT STAT]ON A dekdk ke
(1, 227+57.02-L-RT)
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032G 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.

i AT STATION kv ek e ke ke
(1, 44+71.82-Y4-)

0321 80910G00000-N- 410  FOUNDATION EXCAVATION FOR BENT Lump Sum LS.
Ll AT STATION vesrskok o oy de i ek
(1, 506+32.25-L-LT)

0322 $091000000-N 410 FOUNDATION EXCAVATION FOR BENT LumpSum LS.
** AT STATIQIN **rxranannnn
(1, 506+32.25-L-RT)

0323 3091000000-N 410  FOUNDATION EXCAVATION FOR BENT Lump Sum LS.
1] AT STAT'ON drddekokdok bk bk
{1, 52+32.96-Y3-)

0324  8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum LS8
wk AT STATION etk e dedy ko .
{2, 138+31.09-L-LT)

0325 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
¥ AT STATION F*rastenkwnn
(2, 138+31.09-L-RT)

0326 8091000000-N 410 FQUNDATION EXCAVATION FOR BENT Lump Sum LS.
L L] AT STAT'ON e e ke ok ok ok vk ek
(2, 227+57.02-L-LT)

0327 8091000000-N 410 FQUNDATION EXCAVATION FOR BENT Lump Sum (=
ke AT STATION Lad DEL S]]
(2, 227457 02-L-RT)

0328 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
e AT STAT'ON vk deadrardk ek ok
(2, 506+32.25-L-LT)

0328 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
"k AT STAT[ON AEERATIAN RN
(2, 506+32.25-L-RT)

0330 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum LS.
ik AT STATION e dee s ek b
(3, 138+31.09-L-LT})

0331  8091000000-N 410  FOUNDATION EXCAVATION FOR BENT Lump Sum LS.
Ll AT STATION ek ket ek ok
(3, 138+31.08-L-RT)

0332 8112730000-N 450 PDATESTING 38
EA
0333 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 340,594

8F
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0334 S8161000000-E 420 GROOVING BRIDGE FLOORS 308,222
SF
0335 8175000000-E 420 CLASS AA CONCRETE (BRIDGE) 1,140.6
cY
0336 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4,001.5
cY
0337 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

Rk

{11+76.30-RP1AB-LT)

0338 3210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

EhkEERAIA R

(11+76.30-RP1AB-RT)

0339 8210000000-N 422 BRIDGE AFPROACH SLABS, STATION Lump Sum L.8.

ERERRRNRNA R

(138+31.09-L-L.T)

0340 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

Wk ko

(138+31.08-L-RT)

0341  8210000000-N 422  BRIDGE APPROACH SLABS, STATION Lump Sum L.5.

FREWIHRKR”AN

(177467.00-L-LT)

0342 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

L T T

(177+67.00-L-RT)

0343 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

B T T

(227+457.02-L-LT)

0344 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.8.

Aekdekdkohk bk

(227+57.02-L-RT)

0345 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

AAAERH TR

{287+62,50-L-LT)

0346 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

EEATRATNE R

(287+62.50-L-RT)

0347 8210000000-N 422 BRIDGE APPROACH SLABS, STATICN Lump Sum L.s.

Sk b

(44+71.82-Y4-)
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0348 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lurnp Surm LS,

AR ok

(506+32.25-L-LT)

0349 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

kR RRARATTNT

(506+32.25-L-RT)

0350 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.8.
(516+87.37-L-LT)
0351 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

ekt ek

(516+87.37-L-RT)

0352 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.

KRR kAR

(62+32.96-Y3-)

0353  8217000000-E 425 REINFORCING STEEL (BRIDGE) . 605,741
Ls8

0354 8224000000-E - 425 EPOXY COATED REINFORCING STEEL 184,196
(BRIDGE) LB

0355 8238000000-E 425 SPIRAL COLUMN REINFORCING 47,027
STEEL (BRIDGE) LB

0356 8265000000-E 430 54" PRESTRESSED CONCRETE GIR- 8,089.63
DERS LF

0357 8277000000-E 430 MODIFIED 72" PRESTRESSED CONC 1,892.44
GIRDERS LF

0358 8328000000-E 450 PILE DRIVING EQUIPMENT SETUP 92
FOR *** PRESTRESSED CONCRETE EA
PILES
(12"

0359  8328000000-E 450  PILE DRIVING EQUIPMENT SETUP 84
FOR *** PRESTRESSED CONCRETE EA
PILES
(207)

0360 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 576
FOR *** STEEL PILES EA
(HP12X53)

0361 8328400000-E 450 PILE DRIVING EQUIPMENT SETUP 28
FOR *** GALVANIZED STEEL PILES EA

(PP14X0.50)
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0362 8329000000-E 450 12" PRESTRESSED CONCRETE PILES 5,020
LF
0363 8336000000-E 450 20" PRESTRESSED CONCRETE PILES 4,760
LF
0364 8364000000-E 450 HP12X53 STEEL PILES 43,970
LF
0365 8385200000-E 450 PP X™* GALVANIZED STEEL 2,510
PILES LF
(14X0.50)
0366 8391000000-N 450 STEEL PILE POINTS 34
EA
0367  8392000000-N 450 PIPE PILE PLATES 28
EA
0368 8392500000-E 450 PREDRILLING FOR PILES 274
LF
0369 8393000000-N 450 PILE REDRIVES 801
EA
0370 8475000000-E 460 TWO BAR METAL RAIL 712.69
LF
0371 8503000000-E 460 CONCRETE BARRIER RAIL 15,087.36
LF
0372  8517000000-E 460  1="X ****" CONCRETE PARA- 744.24
PET LF
(1l.2ll x 2"6")
0373 8531000000-E 462 4" SLOPE PROTECTION 12,882.3
sy
0374 8608000000-E 876 RIP RAP CLASS |l (2'-0" THICK) 1,883
TON
0375 8622000000-E 876 GECTEXTILE FOR DRAINAGE 2,128
SY
0376 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum LS.
0377 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum L.S.
0378 8867000000-E SP  GENERIC STRUCTURE ITEM 34,740
HP14X73 METALLIZED STEEL PILES LF
0379 8867000000-E SP  GENERIC STRUCTURE ITEM 28,382.49
MODIFIED 74" PRESTRESSED LF

CONCRETE GIRDERS
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0380 8897000000-N 8P  GENERIC STRUCTURE ITEM 396
PILE DRIVING EQUIPMENT SETUP EA
FOR HP14X73 METALIZED STEEL
PILES

1022/Jul09/Q11533622.11/D1817921182000/E393 Total Amount Of Bid For Entire Project :




